

Appendix E

Supporting Documents

- Alternative AZ Cost Summary
- Alternative B Cost Summary
- Alternative DX Cost Summary

ENGINEER'S OPINION OF PROBABLE COST
ALTERNATIVE AZ - I-70 from US 40

INDIANA DEPARTMENT OF TRANSPORTATION

DESCRIPTION			TOTAL COST
<u>CONSTRUCTION</u>			\$ 89,940,000
<u>GENERAL PROVISIONS</u>			
Construction Engineering (2.5%)			\$ 1,750,000
Mobilization and Demobilization (5%)			\$ 3,500,000
<u>EARTHWORK</u>			
Clearing Right of Way (2%)			\$ 1,400,000
Temporary Erosion Control (1%)			\$ 700,000
Drainage (1.5%)			\$ 1,000,000
Common Excavation			\$ 464,000
Borrow			\$ 7,778,000
Subgrade Treatment			\$ 3,010,700
<u>PAVEMENT</u>			
Pavement and Bases			\$ 9,199,633
<u>INCIDENTAL</u>			
Incidentals (Retaining Walls, Guadrail, etc.)			\$ 8,901,083
<u>STRUCTURES</u>			
Building Demolition and Removals			\$ 1,000,000
Bridges			\$ 13,840,000
Culverts			\$ 4,000,000
<u>TRAFFIC CONTROL</u>			
Maintenance of Traffic (2%)			\$ 1,400,000
<u>MISCELLANEOUS</u>			
Interchange			\$ 14,500,000
Contingency (25%)			\$ 17,500,000
<u>UTILITIES (5% of CN)</u>			\$ 4,500,000
<u>RIGHT-OF-WAY ACQUISITION</u>			\$ 11,420,000
Professional Fees			\$ 910,000
Relocation Costs			\$ 6,450,000
Land, Damages and Improvements			\$ 1,777,321
Contingency (25%)			\$ 2,280,000
<u>MITIGATION (8% of CN)</u>			\$ 7,200,000
TOTAL PROJECT COSTS (2020 Dollars)			\$ 113,060,000

ENGINEER'S OPINION OF PROBABLE COST
ALTERNATIVE B - I-70 from US 40

INDIANA DEPARTMENT OF TRANSPORTATION

DESCRIPTION			TOTAL COST
<u>CONSTRUCTION</u>			\$ 79,830,000
<u>GENERAL PROVISIONS</u>			
Construction Engineering (2.5%)			\$ 1,750,000
Mobilization and Demobilization (5%)			\$ 3,500,000
<u>EARTHWORK</u>			
Clearing Right of Way (2%)			\$ 1,400,000
Temporary Erosion Control (1%)			\$ 700,000
Drainage (1.5%)			\$ 1,000,000
Common Excavation			\$ 948,640
Borrow			\$ 1,458,000
Subgrade Treatment			\$ 3,006,080
<u>PAVEMENT</u>			
Pavement and Bases			\$ 9,185,516
<u>INCIDENTAL</u>			
Incidentals (Retaining Walls, Guadrail, etc.)			\$ 8,669,956
<u>STRUCTURES</u>			
Building Demolition and Removals			\$ 175,000
Bridges			\$ 6,440,000
Culverts			\$ 4,500,000
<u>TRAFFIC CONTROL</u>			
Maintenance of Traffic (2%)			\$ 1,400,000
<u>MISCELLANEOUS</u>			
Interchange			\$ 18,200,000
Contingency (25%)			\$ 17,500,000
<u>UTILITIES (5% of CN)</u>			\$ 3,991,500
<u>RIGHT-OF-WAY ACQUISITION</u>			\$ 3,480,000
Professional Fees			\$ 302,000
Relocation Costs			\$ 1,050,000
Land, Damages and Improvements			\$ 1,431,104
Contingency (25%)			\$ 700,000
<u>MITIGATION (5% of CN)</u>			\$ 3,990,000
TOTAL PROJECT COSTS (2020 Dollars)			\$ 91,290,000

ENGINEER'S OPINION OF PROBABLE COST
ALTERNATIVE DX - I-70 from US-40

INDIANA DEPARTMENT OF TRANSPORTATION

DESCRIPTION			TOTAL COST
<u>CONSTRUCTION</u>			\$ 80,000,000
<u>GENERAL PROVISIONS</u>			
Construction Engineering (2.5%)			\$ 1,750,000
Mobilization and Demobilization (5%)			\$ 3,500,000
<u>EARTHWORK</u>			
Clearing Right of Way (2%)			\$ 1,400,000
Temporary Erosion Control (1%)			\$ 700,000
Drainage (1.5%)			\$ 1,000,000
Common Excavation			\$ 1,547,520
Borrow			\$ 3,171,000
Subgrade Treatment			\$ 3,003,000
<u>PAVEMENT</u>			
Pavement and Bases			\$ 9,176,104
<u>INCIDENTAL</u>			
Incidentals (Retaining Walls, Guadrail, etc.)			\$ 8,650,667
<u>STRUCTURES</u>			
Building Demolition and Removals			\$ 600,000
Bridges			\$ 8,600,000
Culverts			\$ 3,500,000
<u>TRAFFIC CONTROL</u>			
Maintenance of Traffic (2%)			\$ 1,400,000
<u>MISCELLANEOUS</u>			
Interchange			\$ 14,500,000
Contingency (25%)			\$ 17,500,000
<u>UTILITIES (5% of CN)</u>			\$ 4,000,000
<u>RIGHT-OF-WAY ACQUISITION</u>			\$ 7,300,000
Professional Fees			\$ 616,000
Relocation Costs			\$ 3,600,000
Land, Damages and Improvements			\$ 1,620,566
Contingency (25%)			\$ 1,460,000
<u>MITIGATION (6% of CN)</u>			\$ 4,800,000
TOTAL PROJECT COSTS (2020 Dollars)			\$ 96,100,000